



**RANCHI MUNICIPAL CORPORATION (R.M.C)
RANCHI**

Ref No. :
Date :

Corrigendum

Please refer Ranchi Municipal Corporation tender notice no. 2629 dated 26.06.2013 for the development and deployment of Building Plan Approval Management System which includes the process automation system and plan scrutiny system at Ranchi Municipal Corporation.

We have made following amendments in the schedule of tender

Last date of Submission of BID Document : upto 11.00 a.m on
12/08/2013
PowerPoint Presentation : From 11.00 am on
12.08.2013
Date & Time of Opening of Pre-Qualification Bid : 12/08/2013 at 4.00 p.m

We have made following amendments in RFP

1. The turnover of the bidding company should be 10 crores or above for last three consecutive years. The average networth of the bidding company should not less than 20% of the turnover of the last three financial year.
2. Please refer to point 20.5. Now there is also 20 marks for power point presentation. It should be not more than 20minutes. Technical evaluation will be done on 120 marks.
3. Please refer to point no. 3.5 of RFP. Now it is amended to, the bidding company should have at least one Govt./PSU working experience in software part.
4. Please refer to point no. 3.6 of RFP. The bidding company can also give the undertaking to establish one office along with technical bid, if they will get the order.
5. Please refer to point 3.7. Now it is amended to, the bidding company should have a minimum of 100 IT professionals on company rolls as on 31.06.2013
6. Please refer to point 3.8. Now it is amended to, the bidding company should have the experience in developing web based application. (attach the details of all such development along with organization name)
7. Please refer to point 22.3 (i). Now In place of "one week", it is 15 days.

8. Please refer to point no. 24 Part A. No it is amended to :

S.no	Milestone	Payment
1.	Mobilization 10% against BG of equivalent amount.	--
2.	Acceptance of draft interim report	20%
3.	Installation of Automatic Software for pilot run	30%
4.	Actual implementation after pilot run and validation	30%
5.	After six months of commencement of implementation of automation of planning process.	10%

9. Please refer to Annexure 1. B

CA certified Balance sheet will be allowed only for year 2012-13 along with the affidavit.

Sd/-
Dy. Chief Executive Officer
Ranchi Municipal
Corporation